DEMOLITION NOTES:

1. THE CONTRACTOR SHALL REMOVE THE EXISTING CONCRETE SLAB BUILDING FOUNDATION. THIS
SLAB APPEARS TO BE 6—8 INCHES IN THICKNESS, MOST LIKELY WITH #5 REBAR EACH WAY ON

12" CENTERS..

2. EXISTING STEP DOWN TRANSFORMER AND ENCLOSURE TO REMAIN.

3. THE CONTRACTOR SHALL EXERCISE EXTREME CARE WHEN EXCAVATING AROUND THE EXISTING
UNDERGROUND POWER AND CONTROL CABLES.

4. THE CONTRACTOR SHALL REMOVE THE EXISTING 12°L X 8W X 9'H

EQUIPMENT SHELTER AND SET IT ASIDE. FAA TECHNICIANS WILL REMOVE/TRANSFER THE
ELECTRONIC EQUIPMENT TO THE NEW BUILDING AT THIS TIME. UPON COMPLETION OF THE
ELECTRONIC EQUIPMENT TRANSFER, THIS SHELTER WILL BECOME THE PROPERTY OF THE
CONTRACTOR AND SHALL BE REMOVED FROM THE PROJECT SITE.

S. THIS BUILDING CONTAINS NON—FRIABLE ACM IN THE 9X9 FLOOR TILES. CARE SHALL BE TAKEN

NOT TO PULVERIZE OR GRIND THIS ACM INTO A FRIABLE CONDITION. REFER TO SPECIFICATION
DIVISION 2 FOR DISPOSAL DETAILS.

6. EXISTING § BARE EARTH ELECTRODE SYSTEM (EES), 18” DEPTH, $#X10 GROUND RODS, TO
REMAIN.

7. EXISTING UNDERGROUND PAPI POWER CABLE TO REMAIN.

8. EXISTING UNDERGROUND 240/120 VOLT POWER CABLE TO BE REMOVED.

9. REFERENCE POINT.

10. EXISTING ELECTRIC DISTRIBUTION VAULT TO REMAIN.

11. EXISTING ENGINE GENERATOR AND CONCRETE PAD TO REMAIN..

12. 2" UNDERGROUND RVR POWER TO REMAIN.

13. EXISTING UNDERGROUND DIESEL FUEL TANK STATUS TO REMAIN. APPROXIMATE LOCATION.

14. EXISTING UNDERGROUND #6 BARE COPPER GROUNDS TO REMAIN. PLEASE TRY NOT TO
DAMAGE THESE BONDING CONNECTIONS.

15. EXISTING GLIDE SLOPE ANTENNA TOWER AND FOUNDATION TO REMAIN.

16. EXISTING £X10° GROUND ROD TO REMAIN. THESE WILL BE THE POINTS OF CONNECTION FOR
THE NEW SHELTER GROUNDING.

17. EXISTING 2" AERIAL CONDUIT (ANTENNA FEEDLINES) TO REMAIN.

18. EXISTING 20X12X12 FIBERGLASS ENCLOSURE TO BE REPLACED BY THE FAA. DO NOT DAMAGE
THIS ENCLOSURE.

19, EXISTING %" AERIAL CONDUIT (TOWER OBSTRUCTION LIGHT) TO REMAIN.

20. FOUR EXISTING UNDERGROUND CONDUITS (ALL 2"C) TO BE REMOVED. ONE OF THEM IS THE
EXISTING INCOMING POWER FROM THE POWER DISTRIBUTION VAULT (NOTE #10). THE OTHER THREE
CONDUITS ARE ABANDONED IN PLACE AND EACH OF THEM INCLUDES VARIOUS ABANDONED
CONDUCTORS. THESE CONDUITS AND DEB CABLES SHALL BE REMOVED AT LEAST BACK TO THE
PERIMETER OF THE NEW FOUNDATION. IF POSSIBLE, THE CONDUCTORS IN CONDUIT SHALL BE
REMOVED BACK TO THEIR SOURCE.

21. THREE EXISTING UNDERGROUND CONTROL CONDUITS (ONE 2", ONE 3", AND ONE 47"). THE 4~
IS EMPTY AND SHALL BE REMOVED AT LEAST BACK TO THE PERIMETER OF THE NEW FOUNDATION.
THE 3" CONTAINS CONTROL CABLES. THESE CABLES SHALL NOT BE DAMAGED. THE CONTRACTOR
SHALL CAREFULLY RELOCATE THE 3” RISER OF THIS CONDUIT BACK ADJACENT TO THE EXISTING 2”
CONTROL CONDUIT RISER. THE 2” CONDUIT SHALL REMAIN WHERE IT IS AND SHALL NOT BE
DAMAGED.
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22. THE MONITOR AND CONTROL CABLES ON THE SOUTH EAST SIDE OF THE SHELTER ARE
EXTREMELY IMPORTANT. PLAN ON SOME HAND DIG WORK TO EXPOSE THE LOCATION OF THESE
CABLES. | REALLY TRIED HARD TO LOCATE ALL OF THE EXISTING UNDERGROUND CABLES IN THIS
LOCAL AREA. BUT THERE APPEARS TO BE A LOT OF ABANDON CABLES (BOTH POWER AND
CONTROL) AND GROUND WIRES RUNNING ALL OVER THE PLACE, WHICH MAKES THE TASK QUITE
DIFFICULT, IF NOT IMPOSSIBLE.
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